

Anating JGM

2021-22

OFFICE OF THE EXECUTIVE ENGINEER PHE, JAL SHAKTI DIVISION BIJBEHARA

Name:- JAVAID AHMAD HAMDANI ✓
 S/o AB. HAMID HAMDANI ✓
 R/O:- BIJBEHARA ✓
 Regd. No:- 40-AA/SE/HYD/ANG/2004-05
 GST NO. 01ABRPH4758C1ZU

No PHB/306-00
 Dt 17-4-2021

Advt. Cost Rs 79.43 Lacs (Rupees Seventy Nine lac & Forty Three Thousand Only)
 Alotted. Cost Rs 79.35 Lacs (Rupees Seventy Nine lac & Thirty Six Thousand five hundred Only)

Time for completion: ___ days
 Head of Account = JJM

Subject:- Retrofitting of water supply scheme PathribalPanchalthan by way of P/L/fitting of pipes, RCC jacketing /dome to existing 0.10 lac gallons capacity masonry SR and improvements to existing pipe network/realigning of existing intake main from paddy fields inculd successful commissioning of entire system and maintenance for a period of 3 years including 01 year DLP after successful completion (under Jal Jeevan Mission).

Reference:- Your Tender in response to this office e-NIT No.29/PHB of 2020-21 issued vide No. 6875-91 dt: 25-01-2021

For & on behalf of Governor of J&K State, contract for above noted work is here by fixed with you on the following negotiated rates :-




S.No	Qty.	Unit	Alloted Rates	Amount
1.00	2200.00	Mtr	110.65	243430.00
1.10	750.00	Mtr	99.75	74812.50
2.00				
2.10	688.25	Cum	967.85	666122.78
2.20	1278.20	Cum	436.00	557295.20
3.00				
3.10	1500.00	Mtr	73.05	109575.00
3.20	200.00	Mtr	40.80	8160.00
3.30	250.00	Mtr	40.80	10200.00
3.40	200.00	Mtr	30.65	6130.00
3.50	300.00	Mtr	20.25	6075.00
4.00	300.00	Mtr	1300.00	390000.00
5.00				
5.10	1350.00	Mtr	773.15	1043752.50
5.20	300.00	Mtr	628.45	188535.00
5.30	500.00	Mtr	477.50	238750.00
5.40	500.00	Mtr	386.05	193025.00
5.50	1000.00	Mtr	249.00	249000.00
5.60	2500.00	Mtr	182.65	456625.00
5.70	1000.00	Mtr	144.40	144400.00
6.00	83.00	Joint	1300.00	107900.00
7.00	1500.00	Mtr	1108.15	1662225.00
8.00	250.00	Joint	89.70	22425.00
9.00				
9.10	35.00	No	666.25	23318.75
9.20	15.00	No	1268.70	19030.50
10.00	1769.80	Cum	198.70	351659.26
11.00	254.00	No	1200.00	304800.00
12.00	115.00	End	100.00	11500.00
13.00	12.00	Lab	503.00	6036.00
14.00	7.00	Lab	503.00	3521.00
15.10				
15.20	4.00	NO	733.00	2932.00
16.00	6.00	No	503.00	3018.00
17.00	95.00	Sqm	35.35	3358.25
17.10				
17.20	14.00	Cum	7800.00	109200.00
	7.35	Cum	9408.00	69148.80

Handwritten signature and initials

Handwritten notes and signatures on the right margin

OFFICE
 JAVAID AHER
 AS. HANID HA
 BIJBEHARA
 d. No.: 40-AY/SE/HYD
 01ABRPH4758C1Z
 Subject: /Rc.

18.00	Reinforced cement concrete work in beams, suspended floors, roofs having slope upto 15°, landings, balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and spiral stair cases upto five level including curing but excluding the cost of centring, shuttering, finishing and reinforcement with 1:1½:3 (1 cement : 1½ coarse sand : 3 graded stone aggregate 20 mm nominal size)						
18.10	Ring beam	3.62	Cum	9849.00	35653.38		
18.20	Dome	6.75	Cum	10405.00	70233.78		
19.00	Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in position and binding all complete upto plinth level Hard drawn steel wire	1510.00	KG	90.00	135900.00		
20.00	Providing and mixing water proofing material in cement concrete work in doses by weight of cement as per manufacturer's specification. (1 kg of water proofing material in 50 kg of cement)	90.00	KG	57.90	5211.00		
21.00	Centering and shuttering including strutting, propping etc. and removal of form work for				0.00		
21.10	Retaining walls, return walls, walls (any thickness) Including attached pilasters buttresses, plinth and string course fillets, kerbs and steps etc	72.57	Sqm	573.85	41644.29		
21.20	Beams				7296.38		
21.30	Dome	14.51	Sqm	502.85	142591.04		
22.00	Extra for shuttering in circular work	68.33	Sqm	2086.80	0.00		
22.10	Retaining walls, return walls, walls (any thickness) Including attached pilasters buttresses, plinth and string course fillets, kerbs and steps etc	72.57	Sqm	114.77	8328.28		
22.20	Beams				1458.28		
22.30	Extra for arches, domes, vaults exceeding 6 m span	14.51	Sqm	100.50	68907.39		
23.00	P/F of MS lid and ladder to SR	68.33	Sqm	1008.45	0.00		
23.10	Lid				4000.00		
23.20	Ladder	1.00	No	4000.00	16000.00		
24.00	Bypassing the supply from SR by way of L/F of pipes till repairs/jacketing is done and reconnecting the supplies from SR	1.00	No	16000.00	27000.00		
25.00	Carriage of pipes from different sources to nearest dumping site & Incl loading, unloading & stacking by mechanical transport	1.00	Job	27000.00	0.00		
25.10	Cement steel avg lead 40kms				9230.00		
25.20	Sand/agg avg 45kms	14.20	MT	650.00	33897.60		
25.30	Returning of timber and CGI sheets to div store incld loading unloading complete avg 40kms	42.80	Cum	792.00	4500.00		
26.00	Extra carriage of materials by manual labour from dumping site to actual site of work for avg distance of 500mtrs.	1.00	Trip	4500.00	0.00		
26.10	Cement				4352.67		
26.20	Steel	12.69	MT	343.00	1112.87		
26.30	Sand/agg	1.51	MT	737.00	756.00		
Rates checked as per approved C/S				42.80	Cum	756.00	32356.80
				Total:-		7935634.79	
				Say Rs: 79.35 lacs			

Head Draftsman  Technical Officer  Executive Engineer PHE, Division Bijbehara 

Terms & Conditions

- The cost of work should in no case exceed beyond Rs 79.365 Lacs (Rupees Seventy Nine lac & Thirty Five Thousand Only)
- The work shall have to be completed within a period of ___ days from the date of issuance of this allotment order failing which penalty upto 10% of the total value of contract shall be imposed upon you.
- You have to attend the Divisional Office along with your enlistment card for drawl of agreement within three days from the date of issuance of this allotment order. However non drawl of agreement will not prevent the contract from being enforced upon you.
- All other terms & conditions will remain same as laid down in the original NIT / PWD form No 25- double. And FC-33

Copy to the :-

- Superintending Engineer Hyd. Circle Anantnag for favour of information
- Assistant Executive Engineer PHE Sub -Division Anantnag for information & necessary action. He will ensure the completion of work within the stipulated time period and strictly in accordance with approved proposals, besides the amount of work does not exceed beyond the provision of allotment in any case for which he shall be personally responsible.
- File concerned