

Allotment Order No. 87 of 07/2023

M/S : Ajaz & Co.
Prop: : Ajaz Ahmad Khan
S/O : Sarfaraz Khan
R/O : Uroosa Uri Baramulla
Registration No. : CE/I&FC/Sgr/80 (Eighty) AAY (Civil &Sanitary) 2017-18
TIN No./GST No:- : 01ARDPK3454C2ZG

Name of work : Construction of Water Supply Scheme Salamabad Jamia Mohalla by way of
Construction of SRs/PSTs and other allied works (Shah Mohalla) (for
providing 100% FHTC) under JJM

eNIT No. : 53 /Hyd/Uri of 2022-23 TENDER ID 2022_IFC_207248_70
Your Tender Received in response to : eNIT No:53/Hyd/Uri_of_2022-23 Dated: 06/03/2023 issued under endorsement No:-
HDU/CC-02/5930-40 Dated: 06/03/2023 (S. No: 70) Tender ID : 2022_IFC_202344_70

Reference :
(i) Constitution of District Jal Jeevan Mission, Administrative Council Decision No: 28-04-2020 Dated: 05-02-2020 issued vide Govt. order No: 501-JK (GAD) of 2020 Dated: 24-04-2020.
(ii) Minutes of fourth meeting of the Apex committee of Jal Jeevan Mission J&K, meeting convened on 04-09-2021.
(iii) Jal Shakti Department order No: 196 of JK (JSD) of 2021 Dated: 12-10-2021.
(iv) Chief Engineer Kashmir PHE Jal Shakti Department office E-NIT No: 129 of 2021-22 Dated: 21-02-2022 issued under Endtt. No: CE/PHE/DB/41981-42033 Dated: 21-02-2022.
(v) UT level committee meeting held on 28-04-2022 under the Chairmanship Development Commissioner Works PW (R&B).
(vi) Chief Engineer Kashmir PHE Jal Shakti Department Srinagar's office letter No: CE/PHE/JJM/2617-59 Dated: 05-05-2022 & 4169-74 dated: 20-05-2022.
(vii) Minutes of meeting of held on 23-05-2022 under the Chairpersonship of District Development Commissioner Baramulla (Chairperson District JJM Bla) authorization issued vide No: DDCB/Meeting/ 2022/1214-44 Dated: 24-05-2022.
(viii) This Office Letter No: HDU/CC-02/6399-6400 dated:- 31/03/2023
(viii) District Superintending Engineer Hyd. Circle Bla/Bpr HQ Sopore authorization No: SE/Hyd/DB/189-201 Dated:- 05/04/2023

Ref: to AAA : Accorded vide Order No. 50/SE/Hyd/DB/JJM of 2022-23 Dated:- 26/08/2022.
issued under Endorsement No:- SE/HYD/DB/6462-67 Dated:- 26/08/2022.

Ref: to Tech. Sanction : Accorded vide Order No.CE/PHE/DB/548 of 09/2022 Dated:- 10/09/2022.
issued under Endorsement No:- CE/PHE/DB/21476-80 Dated:- 10/09/2022.

LOI issued under No: : NIT No./53/43-44 Dated:- 05/04/2023

Advertisement cost : Rs:56.27Lacs

Allotted cost : ₹ 5848240.54 Rupees Fifty Eight Lakh(s) Forty Eight Thousand Two
Hundred Forty And Paise Fifty Four Only

Time of completion : 120-days

M.H. of Account : (JJM)

Ref. To CDR No. :

Name of the Bank : BID Declaration Format Submitted

For and on behalf of LT. Governor of J&K UT the contract for above noted work is fixed with you on the following rates quoted by you in writing on the comparative statement on the following terms and conditions as already laid down in the detailed Form No. 25 (double) and NIT subject to the condition that your Regd. Card is valid/in order in terms of standing rules and free for the capacity of the work

Allotted Rates as "Annexure A" Enclosed"

Terms and Conditions:-

- 1 Time of completion is essence of the contract.
- 2 The work shall have to be started by you at site immediately & ensure its successful completion within a period of 120 days from the date of issuance of LOI from this office strictly in accordance with the approved proposals failing which the work shall have to be got executed through any other means at your risk and cost, besides CDR deposited by you as security against this contract shall be forfeited.
- 3 An agreement shall have to be drawn up by you with the department within a period of 07 days from the date of issuance of allotment failure to execute such a formal deed shall not however prevent the contract from being enforced upon you.
- 4 The allotted work shall be subject to Check by the third party monitoring agency appointed by the Department.
- 5 Payment shall be released as per actual / measured work done not less than 20% of the allotted cost on a monthly basis.
- 6 Performance security equivalent to 03% of the value of the contract shall have to be deposited by you in shape of CDR/FDR/Bank Guarantee within one week of issuance of allotment order & Valid for a period of 03 months beyond the expiry of warranty period of the contract.
- 7 The firm shall be bound for satisfactory performance of work for 18 months after the successful commissioning of the works. If during warranty period any malfunctioning / defects arise, you shall have to rectify the same within a period of 10 days of receipt of intimation. In case of any failure on your part, the department may get the defects removed / repaired by any other means and cost involved thereof shall be recovered from you and shall be recommended for further punitive action as governed under the relevant clause of the contract including black listing.
- 8 After testing and commissioning of work you shall have to make a trial run of the works for a period of 03 months during which you have to operate and maintain the executed works to the full satisfaction of the department.
- 9 The defective liability period shall be for a period of 12 months and shall commence after the successful completion of trial run.
- 10 Pre & post Geo-tagged photographic evidence be taken during the execution of the work and shall have to be produced at the time of submission of the bill.
- 11 The date of start of the work shall reckon within 07 days from the date of issue of LOI. However date of start for laying and fitting of pipes will start within 02 days of issuance of pipe material by the department.
- 13 All other terms and conditions shall be applicable as laid down in Standard bid Document & PWD form No. 25/33.
- 14 Any rules/ terms and conditions if no stipulated in the bidding document, shall be strictly dealt in accordance with the relevant rules/ guidelines stipulated in General Financial Rules (GFR-2017 and manual for procurement of works 2019 G.O.I.



Head Assistant

NO: HDU/CC-04/

DATED: 20-7-2023

Copy to the:

- 1 Mission Director, Mission Directorate Jal Jeevan Mission J&K Civil Secretariat Srianagar/ Jammu for information.
- 2 Chief Engineer Kashmir PHE Department Srinagar for favour of information.
- 3 .District Development Commissioner Baramulla (Chairperson DJJM) for favour information.
- 4 Distt. Superintending Engineer Hydraulic Circle Bla/Bpr HQ Sopore (Member Secretary DJJM) for information.
- 5 Additional District Development Commissioner Baramulla (Member DJJM) for information.
- 6 Assistant Commissioner Development Baramulla (Member DJJM) for information.
- 7 Divisional Forest Officer Baramulla (Member DJJM) for information.
- 8 Chief Planning Officer Baramulla (Member DJJM) for information.
- 9 Chief Medical Officer Baramulla (Member DJJM) for information.
- 10 District Social Welfare Officer Baramulla/ District Tribal Welfare Officer Baramulla (Member DJJM) for information
- 11 District Information Officer Baramulla (Member DJJM) for information.
- 12 Assistant Executive Engineer PHE Sub Division Uri for information.
- 13 File.



Executive Engineer
Hydraulic Division Uri

Annexure "A" to the Allotment Order No. 87 of 07/2022

Instruction of Water Supply Scheme Salamabad Jamia Mohalla by way of Construction of SRs/PSTs and other allied works (Shah Mohalla) (for providing 100% FHTC) under JJM

#	Particulars	Qty	Unit	Rate	Amount
1	E/W in bulk excavation by manual means over areas (exceeding 30-cm in depth, 1.5 in width, as well as 10 Sqm on plan) including disposal of excavated earth lead upto 50mtr and lift upto 1.5Mtrs as directed by the Engineer Incharge				
1.2	In all kinds of soils (Bulk)	367.570	Cum	539.350	198248.88
2	Filling available excavated earth excluding rock in trenches, plinth, sides of foundation etc in layers not exceeding 20 cm in depth consolidating each deposited layer by ramming and watering lead up to 50m and lift up to 1.5m.	71.500	Cum	198.700	14207.05
3	Providing and laying stone soling 2nd class incl. cost of stones.	20.140	Cum	616.400	12414.30
4	Providing and laying in position cement concrete in specified grade including curring but excluding the cost of centering and shuttering. All work up to plinth level. 1: 4 : 8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40-mm nominal size) crushed.	13.900	Cum	4861.835	67579.51
5	Providing and laying in position cement concrete of specified grade including curring but excluding the cost of centring, and shuttering(all work upto plinth level). 1 : 2 : 4 (1 cement : 2 coarse sand : 4 graded Stone aggregate 20 mm nominal size)	6.160	Cum	6465.195	39825.60
6	Providing and laying in position specified grade of reinforced cement concrete including curring but excluding cost centering shuttering finishing and reinforcement (all work upto plinth level l: 1.5 : 3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate 20-mm nominal size) crushed	37.506	Cum	7800.760	292575.30
7	Reinforced Cement concrete work in wall (any Thickness) including attached plaster, buttresses, plinth and string courses, fillets, columns, pillars piers, abutments, posts and struts etc. upto floor five level excluding cost of centering shuttering, finishing an reinforcement 1:1.5:3 (1cement: 1.5 coarse sand: 3 graded stone aggregate 20mm nominal size.	51.503	Cum	9408.135	484547.18
8	Reinforced cement concrete work in beams, suspended floors, roofs having slope upto 15 ⁰ upto landings, balconies, staircases and spiral staircases upto floor five level excluding the cost of centering, shuttering, finishing and reinforcement with 1:1.5:3(1Cement: 1.5coarse sand: 3graded stone aggregate 20mm nominal size)	3.399	Cum	9849.345	33477.92
9	Reinforced cement concrete work in arches, archibs, valluts, shelves, folded plates and roofs having slope more than 15 ⁰ upto floor five level inclding curing but excluding cost of centering and shuttering, finshing and reinforcement	4.230	Cum	10404.515	44011.10
10	Centering and shuttering including strutting propping etc. and removal of Form work for.				0.00
10.1	Foundations, footings, bases of columns	36.000	Sqm	262.300	9442.80
10.2	Retaining walls, return walls, walls (any thickness) including attached pilasters, buttresses, plinth and string courses fillets etc.	391.830	Sqm	573.850	224851.65

Handwritten signatures and initials.

	Particulars	Qty	Unit	Rate	Amount
	Suspended floors, roofs, landings, balconies and access platform.	22.982	Sqm	635.600	14607.36
	Arches, Domes, walls upto 60 mtr span	28.200	Sqm	2086.800	58847.76
	12mm cement plaster of mix 1:3 (1-cement: 3-sand)	416.090	Sqm	358.000	148960.22
12	Providing and mixing water proofing materials in cement concrete in doses by weight of cement as per manufacturer specification	450.000	Kg	67.650	30442.50
13	Providing and fixing of two M.S surface box for sluice/gate valve one for inlet and one for outlet including embedding of vertical members of iron embedded into concrete blocks with Angle Iron frames 50X50X6mm , Angle Iron Lid Frame 40X40X5mm with M S Sheet of 4mm thick for lid on sides and including locking arrangements handles/hinges Complete Job.	545.000	Kg	102.135	55663.58
14	Structural steel work welded in built up sections, trusses and framed work, including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer all complete.	9777.480	Kg	102.140	998671.81
15	Reinforcement for RCC works including straightening cutting bending, placing in position and binding all complete TMT Bars.	8978.800	Kg	87.175	782726.89
16	Providing/fabricating and commissioning of MS Lid for Filtration Plant /Service Reservoir of approved design as per the instructions of Engineer Incharge at site.	165.870	Kg	102.140	16941.96
17	Providing and Fixing of Hand Rails of approved size by welding extra to steel ladder balcony railing stair case rakling and similar works and applying primer coat	48.770	Kg	190.190	9275.57
18	Providing and fixing of Sluice Valve (ISI Marked) of approved quality (BIS) including cost of all accessories required and all sorts of carriages of material upto site of work)				0.00
18.1	80mm dia	4.000	Nos	6000.000	24000.00
19	Providing and fixing GI Bend in dome slab with one and provided with wire guage mesh. The bends are to be fixed in dome slab during concreting for elevation purpose quality				0.00
19.1	80mm dia	14.000	Nos	800.000	11200.00
20	Providing and fixing of PVC ISIS Mark inside concrete wall for inlet and outlet of 40mm/50mm dia engh	20.000	No	200.000	4000.00
21	Handpacking in wire crates including cost of stones and crates (including all sorts of carriages upto site of work)	181.470	Cum	2500.000	453675.00
22	Providing and fixing slide bearing for free movement of steel Truss bridge including all sorts of carriage complete job.	6.000	No	7000.000	42000.00
23	Providing and fixing of 25mm dia Foundation bolts with nuts and washers	36.000	No	13000.000	468000.00
24	Provision for loading of Steel truss Bridge in Position	2.000	Job	40000.000	80000.00
25	Carriage of Material from source upto road/dumping site of work by Mechanical Transport including loading unloading and stacking etc complete and shhall be paid strictly as per SSR of Rates 2020 and distance as per actual duly recommended by Junior Engineer/Assistant Executive Engineer				0.00
25.1	Cement and Steel (60 Kms)	70.980	Mton	710.920	50461.10
25.2	Sand. (70Kms)	62.663	Cum	899.090	56339.68
25.3	Agg. 20mm (110Kms)	128.710	Cum	1296.530	166876.38
25.4	Agg. 40mm (110Kms)	14.720	Cum	1409.160	20742.84
25.5	Stone Soling (7km)	20.140	Cum	277.770	5594.29


21/11/2020

[Handwritten signature]

Particulars	Qty	Unit	Rate	Amount
Carriage of material from road/dumping site to actual site of work by manual labours/ponies including loading unloading and safe stacking etc Complete and shhall be paid strictly as per SSR of Rates 2020 and distance as per actual duly recommended by Junior Engineer/Assistant Executive Engineer				0.00
26.1 Cement (3000Mtrs)	52.480	Mton	1173.920	61607.32
26.2 Steel (3000Mtrs)	11.801	Mton	2521.850	29760.35
26.3 Sand.(3000Mtrs)	62.663	Cum	2906.260	182114.97
26.4 Agg. 20mm (3000Mtrs)	128.710	Cum	2906.260	374064.72
26.5 Agg. 40mm (3000Mtrs)	14.720	Cum	3141.750	46246.56
26.6 Stone Soling (500Mtrs)	20.140	Cum	730.800	14718.31
			Total	5628720.44
Excess (+)	3.90%		5848240.537	

Rupees Fifty Eight Lakh(s) Forty Eight Thousand Two Hundred Forty And Paise Fifty Four Only

Checked by

Head D/Mat


Executive Engineer
Hydraulic Division Uri